
WSDOT Statewide CSC Appendix 9 - Pricing and Delivery Tables

INSTRUCTIONS
1. The Vendor shall complete and submit the following tables as their price proposal:

• Pricing and Delivery Table 9-1 (CSC Implementation)
• Pricing and Delivery Table 9-2 (Monthly CSC Operations prior to Tolling Commencement)
• Pricing and Delivery Table 9-3 (Monthly CSC Operations after Tolling Commencement)
• Pricing and Delivery Table 9-4 (CSC Change Orders)

2. Pricing and Delivery Table 9-1
• The Vendor shall provide the Delivery Date for each listed Implementation Payment Milestone.  These dates shall comply with the 

requirements and shall match the Vendor's submitted Program Schedule for each respective milestone.
• The Vendor shall provide the pricing amount for each Implementation Payment Milestone based on the requirements.  The Vendor 

shall confirm that the amount for the Acceptance Issued milestone equates to the amount specified by the requirements.
• The Vendor shall confirm that the Total Phase 1 (Implementation) Price is correct.
• The Total Phase 1 (Implementation) Price (from Table 9-1) plus the Total Phase 2 Price (from Table 9-2) shall not exceed the 

publised Upset Price (see RFP Section 1.3 - Program Budget).

3. Pricing and Delivery Table 9-2
• For each month prior to Tolling Commencement that the Vendor elects to provide CSC operations (i.e., Services), the Vendor shall 

provide a listing of tasks and/or achievements and a respective pricing amount.  (Note: This effort shall not begin earlier than April 
2010 (6 months prior to Tolling Commencement).)  CSC operations tasks and/or achievements shall be related to issuing 
transponders and accepting and posting customer payments and processing toll transactions.  Each listed task and/or achievement 
shall be measurable (e.g., - Will begin transponder distribution on 5/1/10).  

• The Vendor shall confirm that the Total Phase 2 Price is correct.
• The Total Phase 1 (Implementation) Price (from Table 9-1) plus the Total Phase 2 Price (from Table 9-2) shall not exceed the 

publised Upset Price (see RFP Section 1.3 - Program Budget).

4. Pricing and Delivery Table 9-3
• The Vendor shall provide CSC operations pricing for after Tolling Commencement in the form of fixed and variable pricing 

components based on the requirements and the indicated phases (based on WSDOT's fiscal year).  The variable monthly pricing 
shall be based on the quantity of Active Transponder Accounts (as reported by the CSC at the end of each month).

5. Pricing and Delivery Table 9-4
• The Vendor shall provide a listing of all potential staff positions for the purpose of developing pricing for future Change Orders.
• The Vendor shall provide a price (hourly rate) for each position listed.

6. See Performance Measures and Liquidated Damages Tables for additional information and requirements.

July 31, 2009 A9-2



WSDOT Statewide CSC Appendix 9 - Pricing and Delivery Tables

PRICING AND DELIVERY TABLE 9-1 (CSC Implementation) - continued

Qualifying Event(s) Requirement(s) Date Unit Requirement(s) Amount
Approval (by WSDOT) of the following:
  • Test Plan
  • Factory Acceptance Testing Procedures
  • Factory Acceptance Test Report
  • Integration and Commissioning Testing Procedures
  • Integration and Commissioning Test Report
  • Acceptance Testing Procedures
  • Deficiencies Log
Achievement of the following:
  • Website established
  • CSC phone service established
  • IVR established
  • Communication Network established
  • Interfaces established
  • Priority 1 & 2 Deficiencies resolved
  • Vendor staff recruited and trained
Approval (by WSDOT) of the following:
  • Business Continuity Plans
  • Acceptance Test Report
  • Deficiencies Log
Achievement of the following:
  • Priority 1 & 2 Deficiencies resolved
  • All other Implementation related deliverables submitted
  • All other Implementation related approvals obtained
  • CSC Systems and Services Operational for 60 Calendar Days

Note: The Total Phase 1 
(Implementation) Price plus the Total 
Phase 2 Price shall not exceed the 
published Upset Price

 - Vendor provided information/amount
 - Calculation (based on Vendor provided amounts)

Project Phase(s)
Phase 1 (Implementation)
NTP to CSC Acceptance

Total Phase 1 (Implementation) Price:

Implementation Payment Milestone
(not necessarily in chronological order)

Delivery Date Pricing

Acceptance Issued See Appendix 2 - Scope of 
Work.

One-Time
Lump Sum

Shall be equal to 20% of the Total Phase 
1 (Implementation) Price

Start-up Complete Milestone achieved no later 
than 30 Calendar Days 
before Tolling 
Commencement

One-Time
Lump Sum

None
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WSDOT Statewide CSC Appendix 9 - Pricing and Delivery Tables

PRICING AND DELIVERY TABLE 9-2 (Monthly CSC Operations prior to Tolling Commencement)

Unit Amount
One-Time
Lump Sum
One-Time
Lump Sum
One-Time
Lump Sum
One-Time
Lump Sum
One-Time
Lump Sum
One-Time
Lump Sum

Note 1: The Total Phase 1 (Implementation) Price plus the Total Phase 2 Price shall not exceed the published Upset Price.
 - Vendor provided information/amount
 - Calculation (based on Vendor provided amounts)

July 2010 (3 months prior to Tolling Commencement)

Monthly Operations

Total Phase 1 (Implementation) Price (from Table 9-1):
Total Phase 1 (Implementation) Price plus Total Phase 2 Price (see Note 1):

August 2010 (2 months prior to Tolling Commencement)

September 2010 (1 month prior to Tolling Commencement)

Total Phase 2 Price:

April 2010 (6 months prior to Tolling Commencement)

May 2010 (5 months prior to Tolling Commencement)

June 2010 (4 months prior to Tolling Commencement)

Project Phase(s)
Phase 2

Months prior to Tolling Commencement
Pricing

Measurable Task(s)/Achievement(s) 
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